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LEGAL NOTICE 

 

The Bradford County Commissioners are currently seeking qualified consultants to perform an 

update to the Bradford County Hazard Mitigation Plan in accordance with the FEMA Local 

Mitigation Local Mitigation Planning Policy Guide FP 206-21-0002,Released April 19, 2022, 

Effective April 19, 2023.  OMB Collection #1660-0062, and the Code of Federal Regulations, 

Title44. Emergency Management and Assistance. Section 201.6 (44 CFR 201.6) .   

Consultant packages can be obtained on the Bradford County Department of Community 

Planning & Mapping Services page of the Bradford County website: 

https://bradfordcountypa.org/department/community-planning-and-mapping-services/ 

or by contacting the Bradford County Planning Office at 570-268-4103 – 

williamsm@bradfordco.org 
 
Request for Proposals released:  January 11, 2024  
Deadline for questions:   February 15, 2024  
County responses to all questions/addendums: February 20, 2024 
Responses for RFP/bids are due by TIME on February 22, 2024 by 10:00 am  
 
All questions regarding the RFP shall be submitted in writing by 2:00 pm on February 15, 2024.  
Questions shall be submitted to the County contact named above.  
 
NOTE: These dates represent a tentative schedule of events. The County reserves the right to modify 
these dates at any time, with appropriate notice to prospective Respondents through notification by  
email and/or posting on the County webpage.  
 
 

PROPOSAL DUE DATE: 
Signed and sealed proposals are due no later than 10:00 am on February 22, 2024 to the Office of the 
Bradford County Commissioners. Mail or carry sealed proposals to:  
 

Bradford County Commissioners 
Attn: Michelle Shedden 
Chief Clerk 
301 Main Street 
Towanda, PA 18848 

 
Proposals received after this time and date will not be considered. Sealed proposals should be clearly 
marked on the outside of packaging with the RFP title, due date and “DO NOT OPEN”. Facsimile or 
electronically transmitted proposals are not accepted. Late proposals properly identified will be returned 
to Respondent unopened if return address is provided.  

 

Bradford County Commissioners Office 
 

 

 

Michelle Shedden, Chief Clerk 

Jonathan Foster, Solicitor 

 

Daryl Miller, Chairman 

Doug McLinko, Vice Chairman 

Zachary Gates, Commissioner 

 
 

https://bradfordcountypa.org/department/community-planning-and-mapping-services/
mailto:williamsm@bradfordco.org
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REQUEST FOR PROPOSALS 
CONSULTANT SERVICE TO DEVELOP THE COUNTYWIDE HAZARD MITIGATION PLAN UPDATE 

PART I 
GENERAL 

  
 
 

1. PURPOSE 
Bradford County, Pennsylvania seeks proposals from qualified consultants to provide assistance for 
development and completion of a FEMA approved Hazard Mitigation Plan Update (HMP) to fulfill 
federal, state and local hazard mitigation planning responsibilities.  
 
 

2. DEFINITIONS 
The following definitions will be used for identified terms throughout the specification and proposal 
document:  

Agreement - A mutually binding legal document obligating the Vendor to furnish the goods, 
equipment or services and obligating the County to pay for it. 
  
County - Identifies the County of Bradford, Pennsylvania. 
  
Deliverables - The goods, products, materials, and/or services to be provided to the County by 
Respondent if awarded the agreement. 
  
Goods - Represent materials, supplies, commodities, intellectual property/work product and 
equipment.  
 
Improvement - Describes any work or modification to County property that adds to the overall 
value of the property. 
  
Proposal - Complete, properly signed response to a Solicitation that if accepted, would bind the 
Respondent to perform the resulting contract. 
  
Proposer/Respondent - Identified persons and entities that submit a proposal.  
Services - Work performed to meet a demand. The furnishing of labor, time, or effort by the 
vendor and their ability to comply with promised delivery dates, specification and technical 
assistance specified.  
 
Subcontractor - Any person or business enterprise providing goods, labor, and/or services to a 
Vendor if such goods, equipment, labor, and/or services are procured or used in fulfillment of 
the Vendor’s obligations arising from a contract with the County. 
  
Vendor - (Sometimes referred to as Contractor) A person or business enterprise providing 
goods, equipment, labor and/or services to the County as fulfillment of obligations arising from 
an agreement.  
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3. CONFLICT OF INTEREST 
Any vendor or person considering doing business with Bradford County Government will disclose the 
vendor or person’s affiliation or business relationship that might cause a conflict of interest with County 
Government entity.  Any attempt to intentionally or unintentionally conceal or obfuscate a conflict of 
interest may automatically result in the disqualification of the Respondent’s proposal.  

 
 

4. COUNTY CONTACT 
All questions, clarifications or requests for general information are to be directed to: 
  

Matthew Williams 
Director of Planning & Public Safety 
29 VanKuren Drive, Suite 1 
Towanda, PA 18848 
570-265-5022 
williamsm@bradfordco.org 
 

The individual above may be contacted for clarification of the specifications of the Request for Proposals 
only. No authority is intended or implied that specifications may be amended or alternates accepted 
prior to closing date without written approval of the County. Under no circumstances will private 
meetings be scheduled between Respondents and County staff.  
 
 

5. EX PARTE COMMUNICATION: 
Please note that to insure the proper and fair evaluation of a proposal, the County prohibits ex parte 
communication (i.e., unsolicited) initiated by the Respondent to the County Official or Employee 
evaluating or considering the proposals prior to the time a formal decision has been made. Questions 
and other communication from Respondents will be permissible until 2:00 p.m. on the day specified as 
the deadline for questions. Any communication between Respondent and the County after the deadline 
for questions will be initiated by the appropriate County Official or Employee in order to obtain 
information or clarification needed to develop a proper and accurate evaluation of the proposal. Ex 
parte communication may be grounds for disqualifying the offending Respondent from consideration of 
award of the solicitation then in evaluation, or any future solicitations.  

mailto:williamsm@bradfordco.org
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PART II 
INSTRUCTIONS 

  
1. PROPOSAL SCHEDULE 

It is the County’s intention to comply with the following proposal timeline:  
 
Request for Proposals released:  January 11, 2024  
Deadline for questions:   February 15, 2024  
County responses to all questions/addendums: February 20, 2024 
Responses for RFP/bids are due by TIME on February 22, 2024 by 10:00 am  
 
All questions regarding the RFP shall be submitted in writing by 2:00 pm on February 15, 2024.  
Questions shall be submitted to the County contact named above.  
 
NOTE: These dates represent a tentative schedule of events. The County reserves the right to modify 
these dates at any time, with appropriate notice to prospective Respondents through notification by  
email and/or posting on the County webpage.  
 
 

2. PROPOSAL DUE DATE: 
Signed and sealed proposals are due no later than 10:00 am on February 22, 2024 to the Office of the 
Bradford County Commissioners. Mail or carry sealed proposals to:  
 

Bradford County Commissioners 
Attn: Michelle Shedden 
Chief Clerk 
301 Main Street 
Towanda, PA 18848 

 
Proposals received after this time and date will not be considered. Sealed proposals should be clearly 
marked on the outside of packaging with the RFP title, due date and “DO NOT OPEN”. Facsimile or 
electronically transmitted proposals are not accepted. Late proposals properly identified will be 
returned to Respondent unopened if return address is provided.  
  

3. PROPOSAL SUBMISSION REQUIREMENTS: 
To achieve a uniform review process and obtain the maximum degree of comparability, the proposals 
shall be organized in the manner specified below. Proposals shall not exceed twelve (12) pages in length 
(excluding resume, title page(s) and index/table of contents, attachments or dividers). Information in 
excess of those pages allowed will not be evaluated. One page shall be interpreted as one side of a 
single-spaced, typed, 8 ½” X 11” sheet of paper.  
 
Title Page (1 page): Show the RFP title, the name of your firm, address, telephone number(s), name of 
contact person and date.  
 
Letter of Transmittal (1 page): Identify the RFP project for which the proposal has been prepared.  
Briefly state your firms understanding for the services to be performed and make a positive 
commitment to provide the services as specified. Provide the name(s) of the person(s) authorized to 
make representations for your firm, their titles, address and telephone numbers. The letter of each 
proposal shall be signed in permanent ink by a corporate officer or other individual who has the 
authority to bind the firm. The name and title of the individual(s) signing the proposal must be clearly 
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shown immediately below the signature.  
 
Table of Contents (1 page): Clearly identify the materials by Section and Page Number.  
 
Proposal Narrative (limited to 10 total pages): 
  

 Previous Performance/Experience 
 

 Provide detailed information on experience with previous Disaster Mitigation Plans and Plan 
updates including knowledge of current FEMA plan requirements. 

 

 Provide a representative list of projects of a scale and complexity similar to the project being 
considered by the County. The list should include the project location, client, services provided 
by your firm for the project, term of services and an owner contact name.  

 

 Provide at least three references for which your firm has provided the same or similar services. 
Include a point of contact, current telephone number and a brief description of the services 
provided. Any negative responses received may result in disqualification from consideration for 
award. Failure to include references with submittal may result in disqualification from 
consideration for award.   

 

 Identify key project staff, task leaders and sub-consultants along with their expected services for 
the scope of work on behalf of the firm. Resumes should be included for each of the individuals 
and sub-consultants referenced which demonstrate their qualifications to satisfy all the critical 
and service requirement areas. The County reserves the right to approve or disapprove all sub-
consultants prior to any work being performed.  

 

 Provide information on size, resources and business history of the firm. Provide information on 
personnel resources available to your firm, which indicates that you have access to the services 
necessary to perform the work in the time available and within the required standard. Describe 
the firm’s location where the primary services are to be provided and the ability to meet in 
person with County personnel when required during the performance of the Contract.  

 

 Project Understanding and Methodology  
Consultant shall demonstrate a thorough knowledge and understanding of natural and 
manmade hazards, the Commonwealth of Pennsylvania and FEMA’s requirements for 
Disaster Mitigation Plans.  
 

Submit one (1) original and 3 copies of materials that demonstrate their experience in performing 
services of this scale and complexity. It is recommended that proposals not be submitted in ringed 
binders or metal spirals to conserve cost for both the Respondent and the County.  
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4. DISCLOSURE OF LITIGATION: 
Respondent shall include in its proposal a complete disclosure of any civil or criminal litigation or 
investigation pending which involves the Respondent or in which the Respondent has been judged 
guilty.  
 

5. CONFIDENTIALITY OF CONTENT: 
All Proposals submitted in response to this RFP shall be held confidential until a contract is awarded. 
Following the contract award, proposals are subject to release as public information unless the proposal 
or specific parts of the proposal can be shown to be exempt from the Pennsylvania Public Information 
Act. Respondents are advised to consult with their legal counsel regarding disclosure issues and take the 
appropriate precautions to safeguard trade secrets or any other proprietary information. The County 
assumes no obligation or responsibility for asserting legal arguments on behalf of potential 
Respondents.  
If a Respondent believes that a proposal or parts of a proposal are confidential, then the Respondent 
shall so specify. The Respondent shall stamp in bold red letters the term “CONFIDENTIAL” on that part 
of the proposal, which the Respondent believes to be confidential. Vague and general claims as to 
confidentiality shall not be accepted. All proposals and parts of proposals that are not marked as 
confidential will be automatically considered public information after the contract is awarded.   
 

6. CLARIFICATION OF PROPOSALS 
The County reserves the right to request clarification or additional information specific to any proposal 
after all proposals have been received and the RFP close date has passed.  
 

7. PROPOSAL PREPARATION COSTS: 
All costs directly or indirectly related to preparation of a response to this solicitation or any oral 
presentation required to supplement and/or clarify a Proposal which may be required by the County 
shall be the sole responsibility of the Respondent.  

 
8. EVALUATION CRITERIA: 

All proposals received shall be evaluated based on the best value for the County. In determining best 
value, the County may consider:  

Cost 10% 
Previous experience and past performance 30% 
Key project staff and sub-consultants 20% 
Available resource and consultant location 5% 
Project understanding and methodology 30% 
Any relevant criteria specifically listed in the solicitation 5% 

  
9. EVALUATION PROCESS: 

A team comprised of County staff and others as appropriate will review the responses to the RFP.  
Interviews and/or demonstrations may be conducted with any Respondent to discuss their 
qualifications, resources and ability to provide the service identified. Upon completion of the evaluation, 
the selection team may recommend a Respondent for award of the project or service identified.  
An agreement with the recommended respondent may then be negotiated. This process will be 
completed with the County Commissioners’ authorization for the execution of the agreement or the 
execution of the agreement by the County Administrator. The County reserves the right to negotiate 
with any and all Respondents. The County also reserves the right to reject any of all proposals, or to 
accept any proposal deemed most advantageous, or to waive any irregularities or informalities in the 
proposal received and to revise the process as circumstances require.  
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PART III 
SPECIFICATIONS 

 
1. SCOPE OF WORK 

The County of Bradford Pennsylvania, intends to contract with a qualified consultant to assist with the 
developing a Hazard Mitigation Plan to promote pre and post disaster mitigation measures, short/long 
rang strategies that minimize suffering, loss of life and damage to property resulting from hazardous and 
potentially hazardous conditions to which citizens and institutions within the County are exposed; and 
to eliminate or minimize conditions which would have an undesirable impact on our citizens, the 
economy, environment and well-being of the County.  
 

2. CRITICAL REQUIREMENTS 
 

1. The County HMP shall meet or exceed requirements in the FEMA Local Mitigation Local 
Mitigation Planning Policy Guide FP 206-21-0002,Released April 19, 2022, Effective April 19, 
2023.  OMB Collection #1660-0062, and the Code of Federal Regulations, Title44. Emergency 
Management and Assistance. Section 201.6 (44 CFR 201.6) .  The plan will include additional 
analysis of the High Hazard Potential Dam risk present in the community.  This analysis will meet 
FEMA standards as laid out in questions HHPD 1 through HHPD 4 of the FEMA Local Mitigation 
Policy Guide, and FEMA Region III HHPD ‘Level of Effort’ requirements articulated at end of this 
SWO.   

 
2. The County HMP shall use the model plan outline in Appendix 1 of the Pennsylvania’s All-Hazard 

Mitigation Planning Standard Operating Guide (SOG) dated 2020.   
 

3. The vendor shall revise the HMP as required by PEMA and FEMA until FEMA provides Approval 
Pending Adoption. 

 
4. HMP update will use hazard definitions from the PEMA SOG. 

 
5. The Project shall be completed including FEMA Approval Pending Adoption (APA), at least one 

municipal adoption, and FEMA approval no later than the expiration of the current plan. 
 

6. A complete and accurate Plan Review Checklist from the FEMA Local Mitigation Local Mitigation 
Planning Policy Guide FP 206-21-0002,Released April 19, 2022, Effective April 19, 2023   will be 
submitted to the State and FEMA when review is requested.  

 
7. The Project shall be completed including FEMA approval (APA), no later than March 12, 2025.  

 
8. The County HMP will be submitted to the State no later than ten (10) weeks prior to the end of 

the original performance period, so that the State can submit the plan to FEMA no later than six 
(6) weeks prior to 1/1/2025.  
 

9. The vendor shall invoice using the Budget Line Items from the County HM Planning Grant 
Application, section V. 
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3. CONSULTANT SERVICE REQUIREMENTS 
 

Interested Proposers shall have extensive knowledge and expertise and be able to demonstrate their 
proven ability to coordinate, evaluate and develop a FEMA approved HMP. Consulting service shall 
include, but not be limited to:  
 

 Meeting the critical requirements above.  
 

 Reviewing and analyzing existing natural and manmade hazards in all areas of the County.  
 

 Becoming knowledgeable of existing hazards and how these hazards may impact existing and 
future development, property and lives in the County.  

 

 Hosting a series of County interactive workshops, to include, but not limited to mitigation 
strategy and capability and risk assessment workshops, which shall involve the identification 
and review of relevant plans, policies and programs already in place, such as land use plans, 
flood control programs, natural resource studies, zoning ordinances, building codes, subdivision 
regulations, post-disaster public assistance grants and capital improvements plans.  
 

 
4. DATA COLLECTION AND ANALYSIS 

The consultant shall collect the necessary data to evaluate the potential for natural and manmade 
disasters in the County.  Information shall also be obtained on area history, property status, 
infrastructure, land use and other relevant subjects in order to comprehensively analyze all aspects of 
the County. This shall include utilizing all current plans associated with disaster and emergency response 
efforts.  
 

5. UPDATES AND REPORTS 
The consultant shall provide the County with updates detailing the progress, data analysis, modeling and 
plan development for FEMA reporting. All soft match contributions shall be tabulated by the consultant 
and submitted with the updates and final reports. A draft HMP update shall be submitted and included 
all required sections by FEMA and input from the community for the County’s review. The consultant 
shall submit the final HMP as revised by the County, to FEMA and the County.  
 

6. COST PROPOSAL 
Material and labor cost shall be specific and considered reasonable. “Cost plus” type proposal will not be 
accepted.  
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7. DELIVERABLES 
The Vendor shall provide, but not limited to, each item listed in the RFP. Additionally, the Vendor shall 
provide:  

 Ten printed and bound copies of its final Hazard Mitigation Plan 
  

 Ten electronic copies of the plan on thumb drives  in PDF format 
  

 A written summary of the process by which the final plan was developed for the County, 
including meeting schedules, agendas, notes, rosters of attendees and soft match contributions 
made by the County to meet the requirements of the FEMA Disaster Mitigation Planning Grant 
Award.  

  
 

8. INVOICING 
 Vendor shall submit one original and one copy of invoice to the following address:  
 

Matthew Williams 
Director of Planning & Public Safety 
29 VanKuren Drive 
Towanda, PA 18848 
williamsm@bradfordco.org 
 

 
9. PROMPT PAYMENT POLICY 

Payments will be made within thirty days after the County received the supplies, materials, equipment, 
or the day on which the performance of services was completed or the day, on which the County 
receives a correct invoice for the service, whichever is later. The Contractor may charge a late fee (fee 
shall not be greater than that which is permitted by Pennsylvania law) for payments not made in 
accordance with this prompt payment policy; however, this policy does not apply to payment made by 
the County in the event:  
There is a bona fide dispute between the County and Contractor concerning the supplies, materials, 
services or equipment delivered or the services performed that causes the payment to be late; or   
The terms of a federal contract, grant, regulation, or statue prevent the County from making a timely 
payment with Federal Funds; or  
There is a bona fide dispute between the Contractor and a subcontractor or between a subcontractor 
and its suppliers concerning supplies, material, or equipment delivered or the services performed which 
caused the payment to be late; or  
The invoice is not mailed to the County in strict accordance with instructions, if any, on the purchase 
order or contract or other such contractual agreement.  

 
 

10. OVERCHARGES 
Contractor hereby assigns to purchaser any and all claims for overcharges associated with this purchase 
which arise under the antitrust laws of the United States, 15 USGA Section 1 et seq., and which arise 
under the antitrust laws of the State of Pennsylvania.  
  
  
  
  

mailto:williamsm@bradfordco.org
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PART IV 
TERMS AND CONDITIONS 

 
 

1. LABOR 
The Vendor shall provide all labor and goods necessary to perform the project The Vendor shall employ 
all personnel for work in accordance with the requirements set forth by the United States Department 
of Labor.  
 

2. EXCEPTIONS 
Any variation from this specification shall be indicated on the response of or on a separate attachment 
to the response. The sheet shall be labeled as such.  
 

3. ENVIRONMENT 
It is the intent of the County to purchase goods and equipment having the least adverse environmental 
impact, within the constraints of statutory purchasing requirements, departmental needs, availability, 
and sound economic considerations. Suggested changes and environmental enhancements for possible 
inclusion in future revisions of this specification are encouraged.  
 

4. DAMAGE 
The Vendor shall be responsible for damage to the County’s equipment and/or property, the workplace 
and its contents by its work, negligence in work, its personnel and equipment. The Vendor shall be 
responsible and liable for the safety; injury and health of its working personnel while its employees are 
performing service work.  
 

5. WORKPLACE 
The County is committed to maintaining an alcohol and drug free workplace. Possession, use or being 
under the influence of alcohol or controlled substances by Vendor, Vendor’s employees, 
subcontractor(s) or subcontractor(s’) employees while in the performance of the service is prohibited. 
Violation of this requirement shall constitute grounds for termination of the service.  
 

6. NON-APPROPRIATION 
The resulting Agreement is a commitment of the County’s current revenues only. It is understood and 
agreed the County shall have the right to terminate the Agreement at the end of any County fiscal year if 
the governing body of the County does not appropriate funds sufficient to purchase the estimated 
yearly quantities, as determined by the County’s budget for the fiscal year in question. The County may 
effect such termination by giving Vendor a written notice of termination at the end of its then current 
fiscal year.  
 

7. SELLING, TRANSFERRING OR ASSIGNING RESPONSIBILITIES 
The Vendor shall not sell, transfer or assign the service required by this agreement without the prior 
written consent of the County. The agreement and the monies which may become due are not 
assignable, except with the prior written approval of the County.  
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8. INTERLOCAL COOPERATIVE CONTRACTING 
Other governmental entities may be extended the opportunity to purchase off of the County of 
Bradford’s solicitation, with the consent and agreement of the successful vendor(s) and Bradford 
County. Such consent and agreement shall be conclusively inferred from lack of exception to this clause 
in vendor’s response. However, all parties indicate their understanding and all parties hereby expressly 
agree that the County of Bradford is not an agent or, partner to, or representative of those outside 
agencies or entities and that the County of Bradford is not obligated or liable for any action or debts that 
may arise out of such independently-negotiated “piggyback” procurements.   
 

9. ABANDONMENT OR DEFAULT 
The Vendor who abandons or defaults the work on the contract and causes the County to purchase the 
services elsewhere may be charged the difference in service if any and shall not be considered in the re-
advertisement of the service and may not be considered in future solicitations for the same type of work 
unless the scope of work is significantly changed.  
 

10. RIGHT TO REPRODUCE DOCUMENTATION AND OTHER INFORMATION 
The County shall have the right to reproduce any and all manuals, documentation, software or other 
information stored on electronic media supplied pursuant to the agreement at no additional cost to the 
County, regardless of whether the same be copyrighted or otherwise restricted as proprietary 
information; provided, however, that such reproductions shall be subject to the same restrictions on use 
and disclosure as are set forth in the agreement.  
 

11. COMPLIANCE WITH LAWS 
The Vendor shall comply with all federal, state, and local laws, statutes, ordinances, rules and 
regulations, and the orders and decrees of any court or administrative bodies or tribunals in any matter 
affecting the performance of the resulting agreement, including without limitation, workers’ 
compensation laws, minimum and maximum salary and wage statutes and regulations, ad licensing laws 
and regulations. When requested, the Vendor shall furnish the County with satisfactory proof of its 
compliance.  
 

12. CODES, PERMITS AND LICENSES 
The Vendor shall comply with all National, State and Local standards, codes and ordinances and the 
terms and conditions of the services of the County of Bradford, Pennsylvania, as well as other 
authorities that have jurisdiction pertaining to equipment and materials used and their application. 
None of the terms or provisions of the specification shall be construed as waiving any rules, regulations 
or requirements of these authorities. The Vendor shall be responsible for obtaining all necessary 
permits, certificates and/or licenses to fulfill contractual obligations (County of Bradford fees and costs 
will be waived).  
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13. INDEMNIFICATION 
The Vendor shall indemnify, save harmless and exempt the County of Bradford, its officers, agents, 
servants, and employees from and against any and all suits, actions, legal proceedings, claims, demands, 
damages, costs, expenses, attorney fees and any and all other costs or fees incident to any work done as 
a result of this quote and arising out of a willful or negligent act or omission of the successful 
Respondent, its officers, agents, servants, and employees; provided, however , that the successful. 
Respondent  shall not be liable for any suits, actions, legal proceedings, claims, demands, damages, 
costs, expenses and attorney fees arising out of a willful or negligent act or omission of the County, it’s 
officers, agents, servants and employees, or third parties.  
 

14. INSURANCE 
The Vendor shall meet or exceed ALL insurance requirements set forth by the County. Any additional 
insurance requirements of participating or cooperative parties will be included as subsequent 
Attachments and shall require mandatory compliance.  
 

15. GOVERNING LAW 
Any resulting agreement shall be governed by and construed in accordance with the Laws of the State of 
Pennsylvania.  
 

16. LIENS 
The Vendor agrees to and shall indemnify and save harmless the County against any and all liens and 
encumbrances for all labor, goods and services which may be provided under the resulting agreement. 
At the County’s request the Vendor or subcontractors shall provide a proper release of all liens or 
satisfactory evidence of freedom from liens shall be delivered to the County.  
 

17. VENUE 
Both the County and the Vendor agree that venue for any litigation arising from a resulting agreement 
shall lie in Bradford County Pennsylvania.  
 

18 INDEPENDENT CONTRACTOR 
It is understood and agreed that the Vendor shall not be considered an employee of Bradford County. 
The Vendor shall not be within protection or coverage of the County’s Worker’ Compensation insurance, 
Health Insurance, Liability Insurance or any other insurance that the County from time to time may have 
in force and effect.  
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County Hazard Mitigation Plan (HMP) Scope of Work  

GENERAL: 

The County will develop and gain FEMA approval on a FEMA required five-year update of the existing 

County Hazard Mitigation Plan (HMP).  The County will encourage and document active participation by 

all County municipalities and stakeholders.  The County will achieve FEMA Approval Pending Adoption, 

revising the plan as required by FEMA.  The County will assist and encourage all municipalities to 

participate in and adopt the plan, submit adoptions to FEMA and record FEMA municipal approvals.  

Once approved, County will conduct annual reviews to ensure Hazard Mitigation Plan endures as a living 

document that builds resiliency within the County. 

CRITICAL REQUIREMENTS: 

1. The County HMP shall meet or exceed requirements in the FEMA Local Mitigation Local 
Mitigation Planning Policy Guide FP 206-21-0002,Released April 19, 2022, Effective April 19, 
2023.  OMB Collection #1660-0062, and the Code of Federal Regulations, Title44. Emergency 
Management and Assistance. Section 201.6 (44 CFR 201.6) .  The plan will include additional 
analysis of the High Hazard Potential Dam risk present in the community.  This analysis will meet 
FEMA standards as laid out in questions HHPD 1 through HHPD 4 of the FEMA Local Mitigation 
Policy Guide, and FEMA Region III HHPD ‘Level of Effort’ requirements articulated at end of this 
SWO.   

 
2. The County HMP shall use the model plan outline in Appendix 1 of the Pennsylvania’s All-Hazard 

Mitigation Planning Standard Operating Guide (SOG) dated 2020.   
 

3. The county shall revise the HMP as required by PEMA and FEMA until FEMA provides Approval 
Pending Adoption. 

 
4. HMP update will use hazard definitions from the PEMA SOG. 

 
5. The Project shall be completed including FEMA Approval Pending Adoption (APA), at least one 

municipal adoption, and FEMA approval no later than the expiration of the current plan. 
 

6. A complete and accurate Plan Review Checklist from the FEMA Local Mitigation Local Mitigation 
Planning Policy Guide FP 206-21-0002,Released April 19, 2022, Effective April 19, 2023   will be 
submitted to the State and FEMA when review is requested.  
 

 

PLANNING PROCESS: 

1.  The County will Build the Planning Team   

The  County Emergency Management Agency has primary responsibility for creation and updates of the 

County Hazard Mitigation Plan.   As the plan Owner, they will appoint a single person as project officer.  

The Project Officer will serve as the county’s designated agent for administering the grant with 
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PEMA/FEMA, and as the primary point of contact for the plan developer.  The Plan Developer for the 

County HMP update will be a private Planning Consultant.  The Plan Developer will have the technical 

capability and organizational capacity to complete the plan update to FEMA standards. 

The County HMP update Planning Team will consist of the Project Officer, the Plan Developer and 

representatives from key County Departments and Agencies to include:  Planning/Emergency 

Management, Public Safety, Health, Infrastructure, Transportation, Economic Development, County 

Conservation Districts, GIS, and Education.   The County Plan Developer will review the existing HMP to 

gather former Planning Team information,  Contact Planning Team members and other stakeholders as 

needed, in writing, to re-establish the Planning Team.  The Planning Team will meet no less than 

monthly during the plan update. 

The Planning Team will identify required Participants in the HMP update process.  At a minimum County 

HMP update Participants will include Planning Team members plus representatives from all   

municipalities in the county to include the municipal Flood Plain Managers.  Participants will contribute 

to each of the four major phases of the plan (Risk Assessment, Capability Assessment, Mitigation 

Strategy Development, and Draft Plan Review).  Contributions will be via attendance at physical and 

virtual meetings, and submission of required data and analysis via paper, electronic or voice 

communications. 

The County will seek to include all potential Stakeholders in the update process.  Stakeholders are every 

organization or person that has assets in the county, passes through the county or could be affected by 

hazards in the county.  Stakeholders include the public.  The Plan Developer will document the invitation 

process, responses to invitations and participation.  Stakeholders will be encouraged, but not required 

to contribute to all phases of the plan. 

Intended Stakeholder invites include, but are not limited to: 

-  Fire Departments, Ambulance Companies, Police Departments 

- Hospitals and other congregate care facilities to include elder care facilities 

- Organizations that care for, or advocate for, persons with disabilities 

- School districts, any other educational institution – particularly higher education – do they have 

an environmental or planning department that can provide expertise or labor? 

- State agencies that work in or have facilities in the county, especially PennDOT, PSP, DCNR, DEP, 

DCED, and PHMC.  County will focus the invitation to the state facility in the county vs the agency as a 

whole, for example:  Department of Transportation (Penn DOT) District Office or PA State Police (PSP) 

Troop vs the main office in Harrisburg. 

- Adjacent counties to include bordering/contiguous state counties. 
- Up and down stream counties of larger rivers 
- Railroads, pipelines, power lines or other utilities that pass-through county 
- Chambers of Commerce and large businesses 
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- Businesses with high hazard potential such as SARA facilities 
- Representatives from federal facilities in the county 
-             Public, Private, Cyber K-12 Schools, Community Colleges, Colleges, Universities, Day Care 

Centers, Pre-Schools  
-  Commanders of local National Guard Armories or Military Reserve Centers, U.S. Army Corps of 

Engineers District 
- County Conservation District and private conservation organizations 
- Chambers of Commerce and Economic Development Agencies 
- Volunteer Organizations Active in Disaster (VOAD), disaster relief organizations such as the Red 

Cross and Non-Governmental Organizations 
- Neighborhood groups and housing organizations 
- Historical Commissions/Districts (state, federal) and Historical Preservation associations 
- PEMA Area Office (E/A Hamburg, C/A Harrisburg, W/A Indiana)  
- FEMA Region III Community Planners and HAZUS experts, particularly if they can participate 

virtually  
 
2. The County will Build planning venue and gather planning tools    

The County will primarily use the county website and GIS based maps vs paper documents.  The process 

and final product will be digitized to facilitate public access as well as future updates and integration 

with other plans. 

The County will encourage stakeholder and public participation by augmenting physical meetings with 

virtual meetings such as teleconferences, web site bulletin boards, social media.  The county will ensure 

that all municipalities have multiple opportunities to participate physically and virtually in the plan.  The 

county will counsel municipalities on the consequences of not participating in the county plan process.   

The County will begin by ensuring the existing plan with all appendices and annexes, is in digital format.   

The County will use the current DFIRMs (Digital Flood Insurance Rate Maps).   If preliminary DFIRMs are 

available, the county will use those assuming that any changes will be minimal.  The County will 

integrate RISKMAP products from FEMA with the goal of developing an enhanced HAZUS analysis which 

will go beyond the census data and flood area provided by basic HAZUS.  The County will attempt to 

include the following key features in the enhanced flood risk analysis: 

 - Flood depth data along with flooding extent 
 - Building attribute data for as many structures as possible (in order) critical facilities, congregate 
    care facilities, residences, other inhabited buildings 
  - First floor elevation 
  - Construction – envelope, foundation 
  - Utilities and capacity to serve as shelter, resilience 
  - Residents with functional or mental disabilities 
  - Access for first responders during hazard event 
 
The County will obtain digital copies of the other county plans to include comprehensive, flood plain and 

zoning, economic, development, and emergency operations plan, State HM plan, and copies of county 
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HM Plans from adjacent, up and down stream counties.  The County will review these plans in depth and 

integrate them into the HMP update. 

Since this is an update of an existing, approved plan, the County will use the FEMA Plan Review Tool 
from the current plan as a point of departure for enhancing the HMP update.  What suggestions did 
FEMA make in their “Recommendations for Improvement” annex to the LMPRG provided at last HMP 
review? 
 

3. Plan format and phases 

The plan will be formatted in accordance with the PEMA Standard Operating Guide date July 2020 

Appendix 1, Model Plan Outline.  A detailed format with integrated FEMA LMPRG checklist follows in 

section 7. 

The planning process will have four major phases which correspond to the four major portions of the 

HMP according to the PEMA SOG; Community profile, Risk Assessment, Capability Assessment, 

Mitigation Strategy. 

Each phase will begin with a review of that section from the current HMP and a discussion of how to 

improve it.  The goal is not simply an HMP update that meets minimum FEMA and PEMA requirements, 

but a plan that is better than before and is more appropriate to our County.   The planning team will 

address the following questions for each section: 

 - What has changed since the last plan? 
 - Has the population and the demographics changed since the last plan? 
 - What new development has occurred? 
 -  Have new hazards appeared?  Have old ones lessened?  

- Is there new or better data available? 
 - Can we develop deeper, more detailed data? 
 - Is the current analysis valid, or should it be reviewed? 
 - Is there additional analysis required? 
 - Can the data or analysis be better presented to make it more accessible to stakeholders? 
 - What is the “so what” factor?  The impact upon our community? 

 
 
The planning team will next develop questionnaires and other forms of gathering stakeholder input and 
make these available virtually to the public and through smaller, physical meetings and or 
teleconferences with municipalities and select key stakeholders.  
 
 The planning team will gather and analyze the data and prepare a draft of the updated HMP section.   
 
The planning team will post the draft section on the website for stakeholder comment and schedule a 
public meeting to review the sections. 
 
At the physical public meeting, the planning team will present their findings, gather additional 
stakeholder input and answer questions. 
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After the public meeting, the planning team will record their findings and update the draft section. 
 
After the draft review (final public) meeting, the Planning Team will integrate stakeholder input into a 
final plan and submit to PEMA along with a filled out LMPRG checklist, no later than 3 months prior to 
the current plan’s expiration. 
 
The County will revise the HMP Update based on PEMA and FEMA requirements until FEMA grants APA 
status. 
 
The County will distribute the FEMA APA version of the plan to the municipalities and facilitate their 
adoption. 
 
The County will track municipal adoptions and FEMA approvals 
 
Upon the first municipal adoption and FEMA approval, the County will complete all reimbursement 
requests with PEMA and close out the project, NLT 36 months from grant approval. 
 
4.  Public Outreach/Planning meetings 

The County will encourage stakeholders to virtually log in and contribute to any portion of the HMP 

update at any time.  The planning team will schedule physical meetings as needed with the 

municipalities and other key stakeholders.  The data gained will be analyzed and presented at a series of 

four events.  These events will not be a single physical meeting, but a combination of live and virtual 

meetings, web logs, and email exchanges to include at least one meeting in each phase for the public.  

These four meetings/events will support the main phases of the plan.   The 12-month planning timeline 

is the ideal.  Some phases and meetings may need to be compressed based upon funding availability and 

ongoing disasters.   

a.  Initial Kickoff Meeting -   12 months before current plan expires 

 At the kickoff meeting, the Planning Team will provide: 
 
- A description of the expectations for plan participants  in each phase of the update, to include 

 the FEMA requirements.  
- The number of meetings, the delivery method of those meetings, who will be at those 
meetings (multi-jurisdictional, single jurisdictional). 
-  How and when will Plan Participant input and data requests be made.  
 
 At the kickoff meeting the Planning Team will request: 
 
- One Municipal Assessment survey form from each municipality that lists the most significant 
changes to  their community since the last plan; Demographic changes, hazard events, 
mitigation successes, major concerns  
-  Are there events coming up that can be leveraged for engaging other plan participants or 
engaging the public? 
 
b.  Risk Assessment and Capability Assessment Meeting - 8 months before current plan expires 
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 At the Risk and Capability event the Planning Team will ask Plan Participants and 
Stakeholders to provide: 
 
 - Risk Assessment forms which will evaluate their perspective on the impact of each 
hazard profiled in the plan update 
 - Capability Assessment forms which detail the new and existing hazard mitigation 
capabilities within the county with emphasis on the National Flood Insurance Program. 
 
c.  Mitigation Strategy Meeting – 6 months before current plan expires 
 
 At the Mitigation Strategy event the Planning Team will ask Plan Participants and 
Stakeholders to provide: 
 
 - Comments on the Mitigation Goals and Objectives. 
 - Comments on the progress of all mitigation actions for that municipality from the prior 
plan. 
 - At least one new mitigation action for each municipality 
 - Mitigation actions from other Stakeholders 
 
d.  Draft Plan review Meeting - 3 months before current plan expires 
 
 At the Draft Plan Review, the Planning Team will explain the FEMA review, adoption and 
approval process and ask the Plan Participants and other Stakeholders for their review of the 
draft and final comments. 

 

5.  Plan technical requirements 

The plan will be prepared in accordance with 44 CFR201.6, FEMA LMPRG, and the PEMA SOG. The 

format will be IAW the PEMA SOG Appendix 1.  In addition, the County will ensure the following features 

not spelled out in those documents will be part of the HMP Update. 

1.  Introduction – Executive summary – 1-2 pages of ‘what’s new’ in this update. 

2.  Community Profile – How our County is different; how is it changing?  What makes it unique in PA? 

3.  Planning Process – How greater stakeholder participation was achieved through use of virtual 

planning, social media and other innovations.  How was outreach effected by COVID-19-related 

constraints? 

4. Risk assessment –   

  Hazard Identification, the County will briefly discuss any hazard that was profiled in old/current 

HMP but any not profiled in County HMP Update and will include a rational for their exclusion.  The 

County will not necessarily profile all 34 hazards profiled in the state HMP but will discuss why those 

that were profiled in the State Plan were left out in the county plan. 
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 Planners will use the 7 FEMA Community Lifelines (Safety and Security, Food, Water, Shelter, 

Health and Medical, Energy, Communications, Transportation, Hazardous Material) to understand how 

the hazard will affect the Community and how they might interact to amplify damage during an event.  

Source:   https://www.fema.gov/emergency-managers/practitioners/lifelines  

Hazard Profiles – County will update the risk analysis for each profiled hazard.  It will identify any 

hazard occurrences since last plan and any new/better data since last plan.  County will develop 

additional data layers in GIS maps to better understand who will be affected by hazards such as 

historical and environmental assets, persons with disabilities or other vulnerable populations.   The 

County will work to integrate these additional layers to the county property mapper so that residents 

and potential residents can know their risk.   The County will review the methodologies available to 

conduct the risk assessment (it may differ from hazard to hazard) and will utilize the best one that meets 

their analysis needs.   

The County will integrate RISKMAP products from FEMA with the goal of developing an enhanced flood 

risk  analysis which will go beyond the census data and flood area provided by basic HAZUS.  The County 

will attempt to include the following key features as GIS layers in the enhanced flood risk analysis: 

 - Flood depth data along with flooding extent 
 - Building attribute data for as many structures as possible (in order) critical facilities, congregate 
    care facilities, residences, other inhabited buildings 
  - First floor elevation 
  - Construction – envelope, foundation 
  - Utilities location and vulnerability  
  -  Capacity to serve as shelter, structural and habitation resilience 
  - Residents with functional or mental disabilities 
  - Access for first responders during hazard event 

 

These products will be provided to municipalities during the HMP update process to assist their 

appreciation of risk in their community and develop mitigation strategies.  These products will also be 

integrated as additional GIS map layers with the HMP webpage on the County web site so that residents 

and other stakeholders can readily access hazard information focused on their community. 

Adaptation to Climate Change will be a core theme throughout the document.  The risk 

assessment will look at Future Conditions and their impact upon hazards.  Current and historical hazard 

assessments may not adequately predict the impact of these hazards going forward.  The county 

planners will work with FEMA Region III Community Planners to access the most current models that 

anticipate the conditions likely to occur. 

5.  Capability Assessment – 

Plan integration will not just be addressed in section 5.2.5, but throughout the entire plan to 

better understand how the County can use its limited resources to achieve community resiliency across 

multiple plans and jurisdictions.  The plan will leverage the work of other partners to achieve greater 

mitigation at lower cost than stand-alone projects.   

https://www.fema.gov/emergency-managers/practitioners/lifelines
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The plan will use the FEMA Region III Community Capability Assessment Worksheet to ensure a 

comprehensive analysis of existing capacities and what the county and municipalities are already doing 

for Hazard Mitigation.  The plan will be integrated geographically with neighboring counties.  It will be 

integrated vertically with the State and FEMA plans.  It will be integrated functionally into other county 

plans and the plans of state agencies working in the county. 

The Integration of hazard mitigation principles into other local planning mechanisms 

(comprehensive plans, transportation plans, floodplain ordinances, etc.) and vice versa is vital to build a 

safer, more resilient community. This two-way exchange of information supports community-wide risk 

reduction, both before and after disasters occur. Not only will the community’s planning efforts be 

better integrated, but by going through this process there is a higher level of interagency coordination, 

which is just as important as the planning mechanisms themselves. 

6. Mitigation Strategy 

6.2 The PEMA SOG requires Mitigation Objectives as an intermediate step between mitigation 

goals and mitigation actions 

The mitigation strategy will be updated to prioritize the following concepts: 
Future Conditions – Mitigation actions must protect to the expected future hazard conditions vs 

historical risk patterns, e.g., climate adaptation, Utility Disruption, climate change. 
Resiliency – Mitigation actions should allow the community to weather hazards without 

significant damage or need for recovery actions. 
 Building Codes, Ordinances, Enforcement Activities – Mitigation actions will address the 
adoption and enforcement of enhanced building codes and/or ordinances that go beyond the minimum 
industry standards and allow for future hazard conditions. 

Community Lifelines – Mitigation actions will address the seven community lifelines and attempt 
to address multiple lines. 

Nature-Based Solutions – A preference will be made for nature-based solutions that provide 
long term mitigation with lower costs or second order hazards. 

Leveraging Partner Activities and Funding – Mitigation actions will be integrated with other 
plans and organizations such as water quality efforts to save funds and build support. 
 

PLANNING DOCUMENT: 

The finished plan will follow the exact detailed format from PEMA Standard Operating Guide July 2020.  

The format below has been integrated with requirements from FEMA Local Mitigation Plan Review 

Guide Oct 2011. 

1 | Introduction 
1.1. Background 
1.2. Purpose 
1.3. Scope 
1.4. Authority and Reference 

 
2 | Community Profile 
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2.1. Geography and Environment 
2.2. Community Facts 
2.3. Population and Demographics 
2.4. Land Use and Development 
 E1. Was the plan revised to reflect changes in development? 44 CFR 201.6(d)(3)  

2.5. Data Sources and Limitations 
 
3 | Planning Process 
 

3.1. Update Process and Participation Summary 
A.1a.  Does the plan document how the plan was prepared, including the schedule or time frame 
and activities that made up the plan’s development, as well as who was involved?.   44 CFR 
201.6(c)(1)  

  
3.2. The Planning Team - 
 
3.3. Meetings and Documentation 

A.2.  The County will document the planning process by recording who was invited, their response, 
and how they participated (person, agency, parts/meetings) in the HMP update 44 CFR 
201.6(b)(2).  The County will fill out and attached the Multi-Jurisdiction Summary Sheet from page 
49 of the FEMA LMPPG Checklist April 2023.   

 
3.4. Public & Stakeholder Participation 

A.3.  The County will document how the public was invited to participate in the HMP update 
process and their participation by venue (physical meetings, teleconferences, web blogs, social 

media, email, etc.) 44 CFR 201.6(b)(1) and 201.6(c)(1) 
 
3.5. Multi-Jurisdictional Planning 

 A.2.  The plan must identify all stakeholders involved or given an opportunity to be involved in the 
planning process. At a minimum, stakeholders must include: 1)Local and regional agencies 
involved in hazard mitigation activities; 2)Agencies that have the authority to regulate 
development; and 3)Neighboring communities.  44 CFR 201.6(b)(2)   

 
 
4 | Risk Assessment 

4.1. Update Process Summary 
4.2. Hazard Identification 

4.2.1. Table of Presidential Disaster Declarations 
4.2.2. Summary of Hazards 

4.3. Hazard Profiles 
4.3.1. Hazard 1 

4.3.1.1. Location and Extent 
B.1.  Does the Plan include a description of the type, location, 
and extent of all natural hazards that can affect each jurisdiction? B1. 44 CFR 
201.6(c)(2)(i) and 44 CFR 201.6(c)(2)(iii) 

4.3.1.2. Range of Magnitude 
4.3.1.3. Past Occurrence 
4.3.1.4. Future Occurrence 

B1-d. Does the Plan include information on previous occurrences of hazard 
vents and on the probability of future hazard events for each jurisdiction? 44 
CFR 201.6(c)(2)(i) 

4.3.1.5. Vulnerability Assessment 
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B2-b.. Is there a description of each identified hazard’s impact on the 
community as well as an overall summary of the community’s vulnerability for 
each jurisdiction? 44 CFR 201.6(c)(2)(ii) 

4.3.2. Hazard 2 
4.3.2.1. Location and Extent 
4.3.2.2. Range of Magnitude 
4.3.2.3. Past Occurrence 
4.3.2.4. Future Occurrence 
4.3.2.5. Vulnerability Assessment (Flood Hazard Only) 

B2-c. Does the Plan address NFIP insured structures within each jurisdiction 
that  have been repetitively damaged by floods? 44 CFR 201.6(c)(2)(ii) 

4.4. Hazard Vulnerability Summary 
4.4.1. Methodology 
4.4.2. Ranking Results 
4.4.3. Potential Loss Estimates 
4.4.4. Future Development and Vulnerability 

5 | Capability Assessment 
5.1. Update Process Summary 
5.2. Capability Assessment Findings 
5.2.1. Planning and Regulatory Capability 

C1. Does the plan document each jurisdiction’s existing authorities, policies, programs and 
resources, and its ability to expand on and improve these existing policies and programs? 44 CFR 
201.6(c)(3) 
C2. Does the Plan address each jurisdiction’s participation in the NFIP and continued compliance 
with NFIP requirements, as appropriate? 44 CFR 201.6(c)(3)(ii) 

5.2.2. Administrative and Technical Capability 
5.2.3. Financial Capability 
5.2.4. Education and Outreach 
5.2.5. Plan Integration 

A. 4.  The plan must document what existing plans, studies, reports, and technical information 
were reviewed. Examples of the types of existing sources reviewed include, but are not limited to, 
the state hazard mitigation plan, local comprehensive plans, hazard specific reports, and flood 
insurance studies.  The plan must document how relevant information was incorporated into the 
mitigation plan.  Incorporate means to reference or include information from other existing 
sources to form the content of the mitigation plan. 44 CFR 201.6(b)(3) 
C6. Does the Plan describe a process by which local governments will integrate the requirements of 
the mitigation plan into other planning mechanisms, such as comprehensive or capital 
improvement plans, when appropriate? 44 CFR 201.6(c)(4)(ii) 

 
6 | Mitigation Strategy 

6.1. Update Process Summary 
 E2. Was the plan revised to reflect progress in local mitigation efforts? 44 CFR 201.6(d)(3) 

6.2. Mitigation Goals and Objectives 
C3. Does the Plan include goals to reduce/avoid long‐term vulnerabilities to the identified hazards? 
44 CFR 201.6(c)(3)(i) 

6.3. Identification and Analysis of Mitigation Techniques 
 E2. Was the plan revised to reflect changes in priorities? 44 CFR 201.6(d)(3) 

6.4. Mitigation Action Plan 
 C4. Does the Plan identify and analyze a comprehensive range of specific  mitigation actions and 
projects for each jurisdiction being considered to reduce the effects of hazards, with emphasis on new and 
existing buildings and infrastructure? 44 CFR 201.6(c)(3)(ii) and 44 CFR 201.6(c)(3)(iv) 
 C5. Does the Plan contain an action plan that describes how the actions identified will be  
prioritized (including cost benefit review), implemented, and administered by each jurisdiction? 44 CFR 
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201.6(c)(3)(iii) and 44 CFR (c)(3)(iv) 
 D3. Does the Plan describe a process by which local governments will integrate the requirements 
of the mitigation plan into other planning mechanisms, such as comprehensive or capital improvement 
plans, when appropriate? 44 CFR 201.6(c)(4)(ii) 

7 | Plan Maintenance 
7.1. Update Process Summary 
7.2. Monitoring, Evaluating and Updating the Plan 
 D.2.  Is there a description of the method and schedule for keeping the plan current (monitoring, 

evaluating and updating the mitigation plan within a 5‐year cycle)? A.6.  44 CFR 201.6(c)(4)(i) 

7.3. Continued Public Involvement 
 D.1.  The plan must describe how the jurisdiction(s) will continue to seek public participation after the 

plan has been approved and during the plan’s implementation, monitoring and evaluation.. 44 CFR 
201.6(c)(4)(iii) 

 

 
8 | Plan Adoption 

 
 

HIGH HAZARD POTENTIAL DAM EXPECTATIONS. 

 To meet this requirement, the HMP will address the following: 

o Potential cascading impacts of storms, seismic events, landslides, wildfires, etc. on dams that 

might affect flooding potential. 

o Potential significant economic, environmental, or social impacts and multi-jurisdictional impacts 

from a dam incident. 

o Location and size of the PAR from HHPDs. 

o Potential impacts to institutions and critical infrastructure/facilities/lifelines. 

o Methods and/or assumptions for risk data and inundation analyses. 

o Documentation of limitations and the approach to address deficiencies. 

The PO & PD will utilize PEMA’s HHPD Classification System: Dam Risk Prioritization Methodology 

document to evaluate dams within their planning area.  The PO & PD will acknowledge the updated 

HHPD analysis requirement’s effect on Level of Effort and needed funding. It is requested that a clear 

explanation/discussion be developed; including funding documentation that is commensurate with the 

approach.  
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