(Grantee Name) / Bradford County Commissioners

CONTRACT
BRADFORD COUNTY VOLUNTEER FIRE AND EMS GRANTS

This Contract is entered into the ( date ) by and between the Bradford County
Commissioners, 56 Main St., Towanda, PA, hereinafter “Commissioners”
A
N
D
( grantee name and address ), hereinafter “Grantee”.
WITNESSETH

Commissioners and Grantee agree as set forth:

Where addressed, the provisions of this Contract shall control the rights and remedies of the parties.
Where not addressed or necessary for interpretation or implementation, Pennsylvania law shall prevail.
Both parties submit themselves to the jurisdiction of the Pennsylvania Court of Bradford County for all
matters arising under this Contract. The Commissioners and the Grantee, in consideration of the
performance on their respective parts of the several provisions herein contained, and intending to be
legally bound, agree as follows:

ARTICLE 1 - GENERAL

The Commissioners shall hold harmless the Grantee for any personal injuries sustained by the
Commissioners or the Commissioners’ personnel or for the loss of or damage to Commissioners’
equipment, materials, and supplies resulting from the execution of this Project.

The Grantee shall hold harmless the Commissioners for any personal injuries sustained by the
Grantee’s personnel, participants or visitors or for the loss of or damage to the Grantee’s property
equipment, materials, and supplies resulting from the execution of this project.

ARTICLE 2 - RESPONSIBILITY OF THE GRANTEE

2.1 The Grantee shall be responsible for the professional quality, technical accuracy, timely
completion, and coordination of the project.

2.2 The Grantee shall be responsible for all costs incurred to complete this project beyond the
amount granted by this agreement.

2.3 The Grantee shall be responsible for accurate and detailed accounting of all funds granted
through this agreement.

2.4 The Grantee shall provide all equipment, labor, and supplies necessary to complete the work as
outlined in the proposal documents

2.5  The Grantee shall assure through the signing of this contract that the following information is
available and can be provided to the Commissioners’ upon request.
1. Adequate liability and property damage insurance appropriate to the scope of the project
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2. Budgetary and Accounting information and proper receipts for funding expended

The Grantee shall be responsible for the promotion of the Project through a form of public media
(press releases, TV, radio). All promotional materials will have an acknowledgement of the source
of funding.

The Grantee shall provide a final report in the format outlined in the grant application package
along with any publicity or photographic documentation for the use of the Commissioners for
future program promotion.

The Grantee shall be held responsible for all grant funds and will return all unspent funding
provided by the grant to the Commissioners.

ARTICLE 3 - COMMISSIONERS’ RESPONSIBILITY

3.1

3.2

Commissioners will assure that the amount approved in this contract is available and will be paid
to the Grantee upon presentation of required documentation.

Commissioners will assure immediate disbursements for educational grants up to
$500.00 for Grantees showing documentation of financial hardships associated with
reimbursement of grant expenses.

ARTICLE 4 - MUTUAL AGREEMENT

4.1

4.2

4.3

44

Contract. The Contract documents consist of this Agreement, the Project Proposal, and together
with any other addenda issued prior to the execution of this Agreement and Modifications or
Change Orders issued after the execution of this Agreement for the following project(s):

(project title) $ (amount)

The aforementioned form the Contract and are as fully a part of the Contract as if attached to this
Agreement. The Contract represents the entire integrated Agreement between the parties and
supercedes prior negotiations, representations or agreements, either written or verbal.

“Work”. The term Work means the materials, construction and services required by the Contract
documents and includes all other labor, materials, equipment and services provided or to be
provided by the Grantee to fulfill the Grantee’s obligations.

The Grantee will execute and return all copies of the Agreement, within seven (7) days after the
notice of award of grant. The Commissioners will review and then issue a notice to proceed.
The Grantee further agrees to execute the work included in the project proposal so as to insure
completion within one (1) year after the official start date or :

Change Orders — When practicable, additional work, or changes to the work shall be made by
written change order and submitted to and approved by both the Grantee and the
Commissioners. Verbal changes can be authorized by a representative of the Commissioners
and the Grantee’s designated representative in the field and documented in writing in order for
the project to proceed without significant delay. The Commissioners will be bound by the
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changes to the work authorized by it or its authorized representative. A dollar
amount not to be exceeded for changes shall be established prior to signing of the contract or any
amendment.

Delays and Extensions of Time - If the Grantee is delayed at any time in progress of the Project
by an act or neglect of Commissioners or by changes ordered in the Project or by labor disputes,
fire, unusual delays in deliveries, unavoidable casualties or other causes beyond the Grantee’s
control which the Commissioners’ representative determines may justify delay, then the time for
completion shall be extended by a Change Order.

If the Grantee is delayed in commencing or completing its work due to causes within its control
then the Commissioners may reduce or withdraw the agreed to contract amount.

Acts of God - If the Project is delayed due to adverse weather, an Act of God, or other conditions
beyond the control of the Commissioners, or the Grantee, then the contract completion date will
be adjusted to reflect the new completion date without additional cost to either party.

Payment Terms. Upon completion of the project, the Grantee shall submit an invoice and/or
full account for the entire amount of the project to the Commissioners. Any outstanding
payment shall be made by the Commissioners no later than 10 days after it receives the final
invoice and accounting documentation and final report.

Dispute Resolution. All claims, disputes and other matters in question arising out of, or relating
to, this Agreement shall be referred to statutory arbitration under the Pennsylvania Uniform
Avrbitration Act, 42 Pa.C.S. Sections 7301 et seq. (the “Uniform Arbitration Act”). Such
arbitration shall be by a panel of three arbitrators, with Commissioners and Grantee each to
choose an arbitrator, and together the first two arbitrators shall choose a third arbitrator. Costs for
the arbitration shall be shared equally by the parties. The arbitration shall take place in Bradford
County, Pennsylvania. Arbitration shall occur within sixty (60) days from the date the written
request for appointment of arbitrators is made by either party unless an extension is mutually
agreed upon by the parties. This Agreement to arbitrate shall be specifically enforceable under
the prevailing Arbitration Law. The award rendered by the arbitrators shall have the effect
provided in the Uniform Arbitration Act.

Indemnification. To the extent permitted by law, each party shall indemnify, defend and hold
harmless the other from and against any and all cost, damage, loss and liability arising out of its
actions.

Termination by the Grantee. The Grantee may terminate the Contract if the Project is stopped
through no act or fault of the Grantee for reasons including, but not limited to:

e Issuance of an Order of Court or other governmental body having jurisdiction of the Work;

e An act of government; and

e Repeated suspensions, delays or interruptions caused by Commissioners.

Force Majeure. The parties agree that neither shall be held responsible for any delay or
postponement of the Project if occasioned by strikes, war, riot, terrorism or other acts resulting
directly or indirectly from an act of God.
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By signing below, the executing person warrants that he or she has authority to bind the
organization for which he or she signs.

IN WITNESS, the parties have executed this Agreement by causing the same to be signed on the day and

year above written.
Bradford County Commissioners

By Date

Witness

Grantee (name)

By Date

Witness or Attest



	WITNESSETH
	ARTICLE 1 – GENERAL
	ARTICLE 2 - RESPONSIBILITY OF THE GRANTEE
	ARTICLE 3 – COMMISSIONERS’ RESPONSIBILITY
	ARTICLE 4 – MUTUAL AGREEMENT


