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CONTRACT 
BRADFORD COUNTY VOLUNTEER FIRE AND EMS GRANTS 

 

 This Contract is entered into the ( date ) by and between the Bradford County 

Commissioners, 56 Main St., Towanda, PA, hereinafter “Commissioners” 

      A 
        N 
           D  
( grantee name and address    ), hereinafter “Grantee”. 

WITNESSETH 
 

Commissioners and Grantee agree as set forth: 
 
Where addressed, the provisions of this Contract shall control the rights and remedies of the parties. 
Where not addressed or necessary for interpretation or implementation, Pennsylvania law shall prevail. 
Both parties submit themselves to the jurisdiction of the Pennsylvania Court of Bradford County for all 
matters arising under this Contract.  The Commissioners and the Grantee, in consideration of the 
performance on their respective parts of the several provisions herein contained, and intending to be 
legally bound, agree as follows: 
 
ARTICLE 1 – GENERAL 
 
The Commissioners shall hold harmless the Grantee for any personal injuries sustained by the 
Commissioners or the Commissioners’ personnel or for the loss of or damage to Commissioners’ 
equipment, materials, and supplies resulting from the execution of this Project.  
 
The Grantee shall hold harmless the Commissioners for any personal injuries sustained by the 
Grantee’s personnel, participants or visitors or for the loss of or damage to the Grantee’s property 
equipment, materials, and supplies resulting from the execution of this project. 
 
ARTICLE 2 - RESPONSIBILITY OF THE GRANTEE 
 
2.1 The Grantee shall be responsible for the professional quality, technical accuracy, timely 

completion, and coordination of the project.  
 
2.2 The Grantee shall be responsible for all costs incurred to complete this project beyond the 

amount granted by this agreement.    
 
2.3 The Grantee shall be responsible for accurate and detailed accounting of all funds granted 

through this agreement.  
 
2.4 The Grantee shall provide all equipment, labor, and supplies necessary to complete the work as 

outlined in the proposal documents 
 
2.5 The Grantee shall assure through the signing of this contract that the following information is 

available and can be provided to the Commissioners’ upon request. 
1. Adequate liability and property damage insurance appropriate to the scope of the project 
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2. Budgetary and Accounting information and proper receipts for funding expended 
 
2.6 The Grantee shall be responsible for the promotion of the Project through a form of public media 

(press releases, TV, radio). All promotional materials will have an acknowledgement of the source 
of funding. 

 
2.7 The Grantee shall provide a final report in the format outlined in the grant application package 

along with any publicity or photographic documentation for the use of the Commissioners for 
future program promotion. 

 
2.8 The Grantee shall be held responsible for all grant funds and will return all unspent funding 

provided by the grant to the Commissioners. 
 
 
ARTICLE 3 – COMMISSIONERS’ RESPONSIBILITY 
 
3.1  Commissioners will assure that the amount approved in this contract is available and will be paid 

to the Grantee upon presentation of required documentation.   
 
3.2 Commissioners will assure immediate disbursements for educational grants up to 

$500.00 for Grantees showing documentation of financial hardships associated with 
reimbursement of grant expenses. 

 
 
ARTICLE 4 – MUTUAL AGREEMENT 
 

4.1 Contract.  The Contract documents consist of this Agreement, the Project Proposal, and together 
with any other addenda issued prior to the execution of this Agreement and Modifications or 
Change Orders issued after the execution of this Agreement for the following project(s): 
           (project title)  $  (amount) 

  
The aforementioned form the Contract and are as fully a part of the Contract as if attached to this 
Agreement.  The Contract represents the entire integrated Agreement between the parties and 
supercedes prior negotiations, representations or agreements, either written or verbal. 
 

4.2 “Work”.  The term Work means the materials, construction and services required by the Contract 
documents and includes all other labor, materials, equipment and services provided or to be 
provided by the Grantee to fulfill the Grantee’s obligations. 

 
4.3 The Grantee will execute and return all copies of the Agreement, within seven (7) days after the 

notice of award of grant.  The Commissioners will review and then issue a notice to proceed.  
The Grantee further agrees to execute the work included in the project proposal so as to insure 
completion within one (1) year after the official start date or    .   

 
4.4 Change Orders – When practicable, additional work, or changes to the work shall be made by 

written change order and submitted to and approved by both the Grantee and the 
Commissioners.  Verbal changes can be authorized by a representative of the Commissioners 
and the Grantee’s designated representative in the field and documented in writing in order for 
the project to proceed without significant delay.  The Commissioners will be bound by the 
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changes to the work authorized by it or its authorized representative.  A dollar 
amount not to be exceeded for changes shall be established prior to signing of the contract or any 
amendment.  

 
4.5 Delays and Extensions of Time - If the Grantee is delayed at any time in progress of the Project 

by an act or neglect of Commissioners or by changes ordered in the Project or by labor disputes, 
fire, unusual delays in deliveries, unavoidable casualties or other causes beyond the Grantee’s 
control which the Commissioners’ representative determines may justify delay, then the time for 
completion shall be extended by a Change Order. 

 
4.6 If the Grantee is delayed in commencing or completing its work due to causes within its control 

then the Commissioners may reduce or withdraw the agreed to contract amount.  
 
4.7 Acts of God - If the Project is delayed due to adverse weather, an Act of God, or other conditions 

beyond the control of the Commissioners, or the Grantee, then the contract completion date will 
be adjusted to reflect the new completion date without additional cost to either party.   

 
4.8 Payment Terms.  Upon completion of the project, the Grantee shall submit an invoice and/or 

full account for the entire amount of the project to the Commissioners.  Any outstanding 
payment shall be made by the Commissioners no later than 10 days after it receives the final 
invoice and accounting documentation and final report. 

 
4.9 Dispute Resolution. All claims, disputes and other matters in question arising out of, or relating 

to, this Agreement shall be referred to statutory arbitration under the Pennsylvania Uniform 
Arbitration Act, 42 Pa.C.S. Sections 7301 et seq. (the “Uniform Arbitration Act”).  Such 
arbitration shall be by a panel of three arbitrators, with Commissioners and Grantee each to 
choose an arbitrator, and together the first two arbitrators shall choose a third arbitrator.  Costs for 
the arbitration shall be shared equally by the parties.  The arbitration shall take place in Bradford 
County, Pennsylvania.  Arbitration shall occur within sixty (60) days from the date the written 
request for appointment of arbitrators is made by either party unless an extension is mutually 
agreed upon by the parties.  This Agreement to arbitrate shall be specifically enforceable under 
the prevailing Arbitration Law.  The award rendered by the arbitrators shall have the effect 
provided in the Uniform Arbitration Act. 

 
4.10 Indemnification.  To the extent permitted by law, each party shall indemnify, defend and hold 

harmless the other from and against any and all cost, damage, loss and liability arising out of its 
actions. 

 
4.11 Termination by the Grantee.  The Grantee may terminate the Contract if the Project is stopped 

through no act or fault of the Grantee for reasons including, but not limited to: 
• Issuance of an Order of Court or other governmental body having jurisdiction of the Work; 
• An act of government; and 
• Repeated suspensions, delays or interruptions caused by Commissioners. 

 
4.12 Force Majeure.  The parties agree that neither shall be held responsible for any delay or 

postponement of the Project  if occasioned by strikes, war, riot, terrorism or other acts resulting 
directly or indirectly from an act of God. 
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By signing below, the executing person warrants that he or she has authority to bind the 
organization for which he or she signs. 
 
IN WITNESS, the parties have executed this Agreement by causing the same to be signed on the day and 
year above written. 

     Bradford County Commissioners 

 
____________________________ By_______________________________________ Date__________ 
Witness 

       
Grantee (name) 

 
 
____________________________ By _______________________________________ Date__________ 
Witness or Attest 
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